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INVITATION TO TENDER
Date: 15/11/2019

TENDER NO. CGS/SCM/WENR/OT/2019-2020/017 FOR PROPOSED 5 NO.PIPELINE EXTENSIONS
IN CENTRAL SAKWA WARD

The County Government of Siaya (CGS) invites sealed bids from eligible candidates for the above-mentioned
tender. This is a County Specific Procurement reserved for residents of Siaya County.

Interested candidates may view / inspect/ obtain complete tender documents free of charge from the CGS
website (www.Siaya.go.ke)

Prices quoted should be net inclusive of all taxes and delivery costs, must be expressed in Kenya Shillings and
shall remain valid for a period of 90 days from the closing/opening date of the tender. Tenders must be
accompanied by a Tender Security of Kenya Shilling One Hundred thousand (Kshs. 100,000/=) in the form
of a guarantee acceptable under the Public Procurement and Asset Disposal Act, 2015 and The Public
Procurement and Disposal Regulations, 2006, payable to the County Secretary, CGS

Completed tender documents are to be enclosed in plain sealed envelopes, clearly marked with the tender
identification number and name and be deposited in the Tender Box provided at the main entrance of ALEGO
USONGA SUB-COUNTY OFFICES within Siaya Town or be addressed and posted to:

The County Secretary
County Government of Siaya
P.O. Box 803 - 40600
SIAYA

s0 as to be received on or before Friday 29"November, 2019 at 12.00 noon

Tenderers SHALL, in addition, respond to the tenders through the IFMIS Supplier portal, by the deadline indicated
above in order to be eligible for evaluation and award.

Tenders will be opened immediately thereafter in the presence of the tenderers representatives who choose to
attend at the AlegoUsonga Sub-County Offices.

Director, Supply Chain Management
For: COUNTY SECRETARY



http://www.siaya.go.ke/

STANDARD TENDER FORMS



TO:

FORM OF TENDER

County Secretary [Date]

County Government of Siaya
P. O. Box 803 — 40600

Siaya

TENDER NO.: FOR

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above named Works, we, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of
Kshs. [Amount in figures]Kenya
Shillings

[Amount in words]

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible
after the receipt of the Project Manager’s notice to commence, and to complete the whole of the
Works comprised in the Contract within weeks.

3. We agree to abide by this Tender for the Tender validity period specified in Clause 3.6 of the
Instructions to Tenderers, and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

5. Unless and until a formal Agreement is prepared and executed this tender together with your

written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

Duly authorized to sign tenders for and on behalf of

[Name ofContractor]

of

Witness; Name

[Address of Contractor]

Address

Signature

Date




FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of [or whose registered office is

situated at]

(hereinafter called “the Employer”) of the one part AND

of [or whose registered office is

situated at]

(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located

at [place/location of the works]and the Employer has accepted the

tender submitted by the Contractor for the execution and completion of such Works and the remedying of

any defects therein for the Contract Price of Kshs [Amount in figures], Kenya

Shillings

[Amount inwords].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of this
Agreement i.e.

0] Letter of Acceptance

(i) Form of Tender

(iii) Conditions of Contract Part |

(iv) Conditions of Contract Part Il and Appendix to Conditions of Contract
(V) Specifications

(vi) Drawings

(vii) Priced Bills of Quantities

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.



IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written.

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED

For and on behalf of: For and on behalf of:

THE COUNTY GOVERNMENT OF SIAYA (Contractor)

Full Name. ....oovvniieee e, Full Name. ......ouue e,
511 (U 11 TP
Signature..........coovviiiiiiiiiii Signature..........coooiiiiiiiiiiii

IN THE PRESENCE OF

Full Name........oooooiiiiiiiiiieeea Full Name..........ooooviiiiii e,
Title. oo Title. .o
Signature..........ooovviiiiiiiiiiii Signature..........oevviiiiiiiii e



FORM OF TENDER SECURITY

WHEREAS (hereinafter called “the Tenderer”)
has submitted his tender dated for the construction of
(name of Contract)

KNOW ALL PEOPLE by these presents that WE having our
registered office at (hereinafter called “the Bank™), are bound
unto (hereinafter called “the Employer”) in the sum of Kenya
shillings (Kshs. ) for which payment
well and truly to be made to the said Employer, the Bank binds itself, its successors and assigns by these
presents sealed with the Common Seal of the said Bank this Day
of 20

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity
specified in the instructions to tenderers

Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the
period of tender validity:

@) fails or refuses to execute the form of Agreement in accordance with the Instructions to
Tenderers, if required; or
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions

to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer will
note that the amount claimed by him is due to him, owing to the occurrence of one or both of the two
conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of tender validity,
and any demand in respect thereof should reach the Bank not later than the said date.

[Date] [Signature of the Bank]

[Witness] [Seal]



PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)

Dear Sir,

WHEREAS (hereinafter called “the Contractor”) has

undertaken, in pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings

(amount of Guarantee in words), and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the limits of Kenya Shillings
(amount ofGuarantee in words) as
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between you
and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby
waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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1.2

1.3

14

15

QUALIFICATION INFORMATION

Individual Tenderers or Individual Members of Joint Ventures

Constitution or legal status of tenderer (attach copy or Incorporation Certificate)

Place of registration:

Principal place of business:

Email address:

Power of attorney of signatory of tender:

Total annual volume of construction work performed in the last five years

Year Volume

Currency Value

Work performed as Main Contractor on works of a similar nature and volume over the
last five years. Also list details of work under way or committed, including expected
completion date.

Value of
Contract

Name of client
and contact
person

Type of work
performed and year
of completion

Project name

Major items of Contractor’s Equipment proposed for carrying out the Works. List all
information requested below. Refer also to Clause 1.7 (c) of the Instructions to
Tenderers.

Item of
Equipment

Description, Make
and age (years)

Condition (new, good,
poor) and number
available

Owned, leased (from
whom?), or to be
purchased (from
whom?)

Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data.




Position

Name

Years of experience
(general)

Years of experience in
proposed position

Project Manager

Etc.

1.6 Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List below and attach copies of supportive documents.

18 Name, address and telephone, telex and facsimile numbers of banks that may provide
reference if contacted by the Employer.

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to
Tenderers.

1.10 Litigation and arbitration history (attach affidavit)

1.11  Proposed program (work method and schedule) for the whole of the Works

-10-




TENDER QUESTIONNAIRE

Please fill in block letters.

1. Full names of tenderer:

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has been
appointed below)

Physical address:

3. Telephone number (s) of tenderer:

4. E-mail address of tenderer:

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender

period:

6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if the
tenderer does not have his registered address in Kenya (name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)

-11-



CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) whichever applied
to your type of business.

You are advised that it is a serious offence to give false information on this form.

Part 1 General
BUSINESS INAIMIE. ...ttt sttt se et b s Re e s e b e s Ee s b e eseenbe st e ese e e e nbenbeaneebeneenreeneeneees
LOoCation Of BUSINESS PIEMISES ......ciiiiiiiiieiiitestesieiete sttt sttt b ettt b b e bbb naeneas
PIOt INO, ..t SrEet/ROA. .....ccvvee e
Postal address .......... e TRINO.
Fax NO. oo Email ..occvoiiiiis e
INALUIE OF BUSINESS .....vieiiiteiteieete ettt sttt sttt b bbb b e e s b e s b e s b e e bt e be s b sb e e ebesbesbenneneas
Registration CertifiCate NO. .......c.cviieiie et sre e saesresneeneenre s
Maximum value of business which you can handle at any one time — KShs. ..o
NAME OF YOUF DANKETS.....c.veeeeecse ettt e et et e s se e e stesreeneentesaesreeneenrees
2] o o P
Part 2 (a) — Sole Proprietor
Yourname infull................o A
Nationality......oovvivriiiiii i Country of Origin.........cccoeviiiiiiiiiiiiiiiinnnn
Ctizenship details ........ooeiiniit i e

Part 2 (b) — Partnership
Given details of partners as follows
Name Nationality Citizenship details Shares

> w e

Part 2 (c) — Registered Company
Private or Public
State the nominal and issued capital of company
Nominal Kshs.
Issued Kshs.
Given details of all directors as follows

Name Nationality Citizenship details Shares

L ettt
2 e e
P
A e
Date....oooiiii Signature of Candidate....................c....eee.

-12 -




DETAILS OF SUB-CONTRACTORS

If it is required that electrical and plumbing works be carried out by approved domestic Sub-contractors,
Or
If the Tenderer wishes to sublet any portions of the Works under any heading;

Tenderer should indicate here below the names of the specialised registered and licensed firms he
proposes to engage to carry out electrical and plumbing works. All domestic sub-contractors shall be
subject to approval by the client/consultants.

Failure to comply with this requirement may invalidate the tender.

1. Portion of Works to be sublet:

(i)  Full name of Sub-contractor
and address of head office:

(if)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

2. Portion of Works to sublet:

(i)  Full name of sub-contractor
and address of head office:

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer] [Date]

-13-



FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer shall state here below the name(s) and address of his representative(s) who is/are authorized
to receive on his behalf correspondence in connection with the Tender.

(Signature of Tenderer's Representative)

Alternate:

(Signature of Tenderer's Representative)

*To be filled by all Tenderers.

-14 -



DECLARATION FORM

Date

To

The tenderer i.e. (name and address)

declare the following:

a) Has not been debarred from participating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent practices
regarding public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)

-15-



INSTRUCTIONS TO TENDERERS

-16 -



1.

1.2

1.3

14

15

1.6

INSTRUCTIONS TO TENDERERS

General

The Employer as defined in the Appendix to Instructions to Tenderers invites tenders for Works
Contract as described in the tender documents. The successful tenderer will be expected to complete
the Works by the Intended Completion Date specified in the tender documents.

All tenderers shall provide the Qualification Information, a statement that the tenderer (including all
members of a joint venture and subcontractors) is not associated, or has not been associated in the past,
directly or indirectly, with the Consultant or any other entity that has prepared the design,
specifications, and other documents for the project or being proposed as Project Manager for the
Contract. A firm that has been engaged by the Employer to provide consulting services for the
preparation or supervision of the Works, and any of its affiliates, shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been undertaken, only tenders from pre-
qualified tenderers will be considered for award of Contract. These qualified tenderers should submit
with their tenders any information updating their original pre-qualification applications or,
alternatively, confirm in their tenders that the originally submitted pre-qualification information
remains essentially correct as of the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all tenderers shall include the
following information and documents with their tenders, unless otherwise stated:

(@) copies of original documents defining the constitution or legal status, place of registration, and
principal place of business; written power of attorney of the signatory of the tender to commit
the tenderer,

(b) total monetary value of construction work performed for each of the last five years,

(c) experience in works of a similar nature and size for each of the last five years, and details of
work under way or contractually committed; and names and addresses of clients who may be
contacted for further information on these contracts,

(d) major items of construction equipment proposed to carry out the Contract and an undertaking
that they will be available for the Contract,

(e) qualifications and experience of key site management and technical personnel proposed for the
Contract and an undertaking that they shall be available for the Contract.

(f) reports on the financial standing of the tenderer, such as profit and loss statements and auditor’s
reports for the past five years;

(9) evidence of adequacy of working capital for this Contract (access to line(s) of credit and
availability of other financial resources);

(h) authority to seek references from the tenderer’s bankers;

(i) information regarding any litigation, current or during the last five years, in which the tenderer is
involved, the parties concerned and disputed amount; and

(i) proposals for subcontracting components of the Works amounting to more than 10 percent of the
Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall comply with the following
requirements, unless otherwise stated:

(a) the tender shall include all the information listed in clause 1.4 above for each joint venture
partner;

(b) the tender shall be signed so as to be legally binding on all partners;

(c) all partners shall be jointly and severally liable for the execution of the Contract in accordance
with the Contract terms;

(d) one of the partners will be nominated as being in charge, authorised to incur liabilities, and
receive instructions for and on behalf of all partners of the joint venture; and

(e) The execution of the entire Contract, including payment, shall be done exclusively with the
partner in charge.

-17 -



1.7

1.8

1.9

1.10

1.11

1.12

1.13
1.14

2.2

To qualify for award of the Contract, tenderers shall meet the following minimum qualifying criteria;

(@) annual volume of construction work of at least 2.0 times the estimated annual cashflow for the
Contract;

(b) experience as main contractor in the construction of at least two works of a nature and
complexity equivalent to the Works over the last 5 years (to comply with this requirement,
works cited should be at least 70 percent complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment listed as
required for the Works;

(d) a Contract manager with at least five years’ experience in works of an equivalent nature and
volume, including no less than three years as Manager; and

(e) Liquid assets and/or credit facilities, net of other contractual commitments and exclusive of any
advance payments which may be made under the Contract, of no less than 4 months of the
estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added together to determine the
tenderer’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e); however, for a
joint venture to qualify, each of its partners must meet at least 25 percent of minimum criteria 1.7 (a),
(b) and (e) for an individual tenderer, and the partner in charge at least 40 percent of those minimum
criteria. Failure to comply with this requirement will result in rejection of the joint venture’s tender.
Subcontractors’ experience and resources will not be considered in determining the tenderer’s
compliance with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner in a joint venture. A
tenderer who submits or participates in more than one tender (other than as a subcontractor or in cases
of alternatives that have been permitted or requested) will cause all the proposals with the tenderer’s
participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and submission of his tender, and the
Employer will in no case be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and examine the Site
of the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be
at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and their relative (spouse and
children) are not eligible to participate in the tender.

The price to be changed for the tender document shall not exceed Kshs.1,000/=

The procuring entity shall allow the tenderer to review the tender document free of charge before
purchase.

Tender Documents

The complete set of tender documents comprises the documents listed below and any addenda issued in
accordance with Clause 2.4.

(@) These Instructions to Tenderers

(b) Appendix to Instructions to Tenderers

(c) Form of Tender and Qualification Information
(d) Conditions of Contract

(e) Appendix to Conditions of Contract

(f)  Specifications

() Drawings

(h) Bills of Quantities

(i) Forms of Securities and standard Forms

The tenderer shall examine all Instructions, Forms to be filled and Specifications in the tender
documents. Failure to furnish all information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in every respect will be at the tenderer’s
risk and may result in rejection of his tender.

-18 -



2.3

2.4

2.5

3.1
3.2

3.3

3.4

3.5
3.6

3.7

3.8

3.9

3.10

3.11

A prospective tenderer requiring any clarification of the tendering documents may notify the Employer
in writing or by cable, telex or facsimile at the address indicated in the letter of invitation to tender.
The Employer will only respond to requests for clarification received earlier than seven days prior to
the deadline for submission of tenders. Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of the inquiry, but without identifying
its source.

Before the deadline for submission of tenders, the Employer may modify the tendering documents by
issuing addenda. Any addendum thus issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all tenderers. Prospective tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum into account in preparing
their tenders, the Employer shall extend, as necessary, the deadline for submission of tenders, in
accordance with Clause 4.2 here below.

Preparation of Tenders
All documents relating to the tender and any correspondence shall be in English language.
The tender submitted by the tenderer shall comprise the following:

@ These Instructions to Tenderers, Appendix to Instructions to Tenderers, Form of Tender,
Conditions of Contract, Appendix to Conditions of Contract and Specifications;

(b) Tender Security;

(© Priced Bill of Quantities;

(d) Qualification Information Form and Documents;

(e) Alternative offers where invited; and

f Any other materials required to be completed and submitted by the tenderers.

The tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items for which no rate or price is entered by the tenderer will not be paid for when executed and shall
be deemed covered by the other rates and prices in the Bill of Quantities. All duties, taxes, and other
levies payable by the Contractor under the Contract, or for any other cause relevant to the Contract, as
of 30 days prior to the deadline for submission of tenders, shall be included in the tender price
submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment during the performance
of the Contract if provided for in the Appendix to Conditions of Contract and provisions made in the
Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of Ninety (90) days from the date of submission. However, in
exceptional circumstances, the Employer may request that the tenderers extend the period of validity
for a specified additional period. The request and the tenderers’ responses shall be made in writing. A
tenderer may refuse the request without forfeiting the Tender Security. A tenderer agreeing to the
request will not be required or permitted to otherwise modify the tender, but will be required to extend
the validity of Tender Security for the period of the extension, and in compliance with Clause 3.7 - 3.11
in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security for the amount specified in the
invitation to tender. This shall be in the form of a bank draft or a bank guarantee from an established
and reputable bank approved by the Employer.

The format of the Tender Security should be in accordance with the form of Tender Security included
in Section A - Standard forms or any other form acceptable to the Employer. Tender Security shall be
valid for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected. The Tender Security
of a joint venture must define as “Tenderer” all joint venture partners and list them in the following

29 99

manner: a joint venture consisting of”............ s “and “......L 7,

The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end of the tender
validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the tenderer has signed the
Contract Agreement and furnished the required Performance Security.

-19-



2.12

3.13

3.14

3.15

3.16

3.17

3.18

41

4.2

4.3
opened.

4.4

The Tender Security may be forfeited

(@) if the tenderer withdraws the tender after tender opening during the period of tender
validity;
(b) if the tenderer does not accept the correction of the tender price, pursuant to Clause 5.7;
(© in the case of a successful tenderer, if the tenderer fails within the specified time limit to
(i) sign the Agreement, or
(i) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering documents, including
the basic technical design as indicated in the Drawings and Specifications. Alternatives will not be
considered, unless specifically allowed in the invitation to tender. If so allowed, tenderers wishing to
offer technical alternatives to the requirements of the tendering documents must also submit a tender
that complies with the requirements of the tendering documents, including the basic technical design as
indicated in the Drawings and Specifications. In addition to submitting the basic tender, the tenderer
shall provide all information necessary for a complete evaluation of the alternative, including design
calculations, technical specifications, breakdown of prices, proposed construction methods and other
relevant details. Only the technical alternatives, if any, of the lowest evaluated tender conforming to
the basic technical requirements shall be considered.

The tenderer shall prepare one original of the documents comprising the tender documents as described
in Clause 3.2 of these Instructions to Tenderers, bound with the volume containing the Form of Tender,
and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of the tender, in the
number specified in he , and clearly marked as “COPIES”. In the event of discrepancy between them,
the original shall prevail.

The original and all copies of the tender shall be typed or written in indelible ink and shall be signed by
a person or persons duly authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6
(b), as the case may be. All pages of the tender where alterations or additions have been made shall be
initialled by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the procuring entity not
later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 3 days of receiving
the request to enable the tenderer to make timely submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the tender price
Submission of Tenders

The tenderer shall seal the original and all copies of the tender in two inner envelopes and one outer
envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES” as appropriate. The
inner and outer envelopes shall:

(@) be addressed to the Employer at the address provided in the invitation to tender;
(b) bear the name and identification number of the Contract as defined in the invitation to tender; and
(c) provide a warning not to open before the specified time and date for tender opening.

Tenders shall be delivered to the Employer at the address specified above not later than the time and
date specified in the invitation to tender. However, the Employer may extend the deadline for
submission of tenders by issuing an amendment in accordance with Sub-Clause 2.5 in which case all
rights and obligations of the Employer and the tenderers previously subject to the original deadline will
then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned to the tenderer un-

Tenderers may modify or withdraw their tenders by giving notice in writing before the deadline
prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice shall be prepared, sealed,
marked, and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION” and “WITHDRAWAL?”, as appropriate. No tender may be
modified after the deadline for submission of tenders.
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4.5

4.6

5.2

5.3

5.4

5.5

5.6

5.7

Withdrawal of a tender between the deadline for submission of tenders and the expiration of the period
of tender validity specified in the invitation to tender or as extended pursuant to Clause 3.6 may result
in the forfeiture of the Tender Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by submitting
tender modifications in accordance with Clause 4.4 or be included in the original tender submission.

Tender Opening and Evaluation

The tenders will be opened by the Employer, including modifications made pursuant to Clause 4.4, in
the presence of the tenderers’ representatives who choose to attend at the time and in the place
specified in the invitation to tender. Envelopes marked “WITHDRAWAL” shall be opened and read
out first. Tenderers’ and Employer’s representatives who are present during the opening shall sign a
register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each tender and of any alternative tender (if
alternatives have been requested or permitted), any discounts, tender modifications and withdrawals,
the presence or absence of Tender Security, and such other details as may be considered appropriate,
will be announced by the Employer at the opening. Minutes of the tender opening, including the
information disclosed to those present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and comparison of tenders and
recommendations for the award of Contract shall not be disclosed to tenderers or any other persons not
officially concerned with such process until the award to the successful tenderer has been announced.
Any effort by a tenderer to influence the Employer’s officials, processing of tenders or award decisions
may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his discretion,
may ask any tenderer for clarification of the tender, including breakdowns of unit rates. The request
for clarification and the response shall be in writing or by cable, telex or facsimile but no change in the
price or substance of the tender shall be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered in the evaluation of the tenders in accordance with Clause
5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each tender (a) meets
the eligibility criteria defined in Clause 1.7;(b) has been properly signed; (c) is accompanied by the
required securities; and (d) is substantially responsive to the requirements of the tendering documents.
A substantially responsive tender is one which conforms to all the terms, conditions and specifications
of the tendering documents, without material deviation or reservation. A material deviation or
reservation is one (a) which affects in any substantial way the scope, quality, or performance of the
works; (b) which limits in any substantial way, inconsistent with the tendering documents, the
Employer’s rights or the tenderer’s obligations under the Contract; or (c) whose rectification would
affect unfairly the competitive position of other tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not subsequently be made
responsive by correction or withdrawal of the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for any arithmetic errors. Errors
will be corrected as follows:

(@) where there is a discrepancy between the amount in figures and the amount in words, the amount
in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the opinion
of the Employer, there is an obvious typographical error, in which case the adjustment will be
made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the Form of Tender and the
corrected tender figure in the main summary of the Bill of Quantities, the amount as stated in the
Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the difference between the tender
amount and the corrected tender sum as a percentage of the corrected Builder’s Work (i.e.
Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or addition as the
case may be) for the purposes of valuations for Interim Certificates and valuation of variations.
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5.8

5.9

5.10

5.11

5.12

6.2

6.3

6.4

6.5

6.6

(f)  The amount stated in the tender will be adjusted in accordance with the above procedure for the
correction of errors and, with concurrence of the tenderer, shall be considered as binding upon the
tenderer. If the tenderer does not accept the corrected amount, the tender may be rejected and the
Tender Security may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be substantially responsive in
accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the evaluated tender price by
adjusting the tender price as follows:

(@  making any correction for errors pursuant to clause 5.7;
(b)  excluding provisional sums and the provision, if any, for contingencies in the Bill of Quantities,
but including Dayworks where priced competitively.
(c) making an appropriate adjustment for any other acceptable variations, deviations, or alternative
offers submitted in accordance with clause 3.12; and
(d) making appropriate adjustments to reflect discounts or other price modifications offered in
accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or alternative offer.
Variations, deviations, and alternative offers and other factors which are in excess of the requirements
of the tender documents or otherwise result in unsolicited benefits for the Employer will not be
considered in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender from the time of the
tender opening to the time the Contract is awarded. Any effort by the Tenderer to influence the
Employer or his employees in his decision on tender evaluation, tender comparison or Contract award
may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital shall be
allowed a 10% preferential bias provided that they do not sub-contract work valued at more than 50%
of the Contract Price excluding Provisional Sums to a non-indigenous sub-contractor.

Award of Contract

Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender has been
determined to be substantially responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been determined to be (a) eligible in accordance
with the provision of Clauses 1.2, and (b) qualified in accordance with the provisions of clause 1.7 and
1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any tender, and to
cancel the tendering process and reject all tenders, at any time prior to the award of Contract, without
thereby incurring any liability to the affected tenderer or tenderers or any obligation to inform the
affected tenderer or tenderers of the grounds for the action.

The tenderer whose tender has been accepted will be notified of the award prior to expiration of the
tender validity period in writing or by cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the sum (hereinafter and in all
Contract documents called the “Contract Price”) that the Employer will pay the Contractor in
consideration of the execution, completion, and maintenance of the Works by the Contractor as
prescribed by the Contract. The notification of award will constitute the formation of the Contract,
subject to the tenderer furnishing the Performance Security in accordance with Clause 6.6 and signing
the Agreement in accordance with Clause 6.4.

The Agreement will incorporate all agreements between the Employer and the successful tenderer. It
will be signed by the Procuring Entity and sent to the successful tenderer, within 30 days following the
notification of award. Within 21 days of receipt the successful tenderer will sign the Agreement and
return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall deliver to the
Employer a Performance Security in the amount stipulated in the Appendix to Conditions of Contract
and in the form stipulated in the Tender documents. The Performance Security shall be in the form of a
Bank Guarantee, and shall be issued at the tenderer’s option, by a reputable bank located in Kenya and
acceptable to the Employer.

Failure of the successful tenderer to comply with the requirements of clause 6.5 shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Tender Security.
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6.7 Upon the furnishing by the successful tenderer of the PerformanceSecurity, the Employer will
promptly notify the other tenderers that their tenders have been unsuccessful.

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts not
exceeding one year (12 months)

6.9 The tender evaluation committee shall evaluate the tender within 15 days of the validity
period from the date of opening the tender.

6.10 The parties to the contract shall have it signed within 30 days from the date of notification of
contract award unless there is an administrative review request.

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12
months)

6.12 Where contract price variation is allowed, the variation shall not exceed 15% of the original
contract price.

6.13 Price variation request shall be processed by the procuring entity within 30 days of receiving
the request.

6.14 The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

6.15  The procuring entity shall give prompt notice of the termination to the tenderers and on
request give its reasons for termination within 14 days of receiving the request from any
tenderer.

6.16 A tenderer who gives false information in the tender document about its qualification or who
refuses to enter into a contract after notification of contract award shall be considered for
debarment from participating in future public procurement.

7. Corrupt and Fraudulent practices
7.1 The procuring entity requires that tenderers observe the highest standards of ethics during procurement

process and execution of contracts. A tenderer shall sign a declaration that s/he has not and will not be
involved in corrupt and fraudulent practices.
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APPENDIX TO INSTRUCTIONS TO TENDERERS

The following information shall complement or amend the provisions of the instructions to tenderers.
Wherever there is a conflict between the provisions of the instructions to tenderers and the provisions
of this appendix, the provisions of the appendix herein shall prevail over those of the instructions to

tenderers

Instructions
to tenderers

Particulars of appendix to instructions to tenderers

11

The ‘Employer’ is the COUNTY GOVERNMENT OF SIAYA (CGS)

1.2

EMPLOYER’S ELIGIBILITY REQUIREMENTS:

1) County Specific Procurements reserved for residents of Siaya County
2) Tenderers SHALL, respond both electronically through the IFMIS Supplier
Portal and also manually submit physical tender documents

14

Pre-qualification: No Prequalification procedure has been undertaken thus
Procurement shall be based on post qualification method and tenderers should
comply with all tender requirements to be considered for award

15

Tenderers are required to submit copies of the following MANDATORY
DOCUMENTS which will be used during Preliminary Examination to determine
responsiveness, notwithstanding any other requirement in the tender document:

1) Tenderers must respond both electronically through the IFMIS Supplier
Portal and also manually submit physical tender documents

2) Copy of certificate of Incorporation under the Company’s Act
3) Copy of recent CR12. This may be verified with the Registrar of Companies

4) Copy of Valid Tax Compliance Certificate issued by the Kenya Revenue
Authority (Will be verified on the KRA TCC Checker)

5) Tender Form duly Completed, Signed and Stamped by the Tenderer in the
format provided.

6) Bills of Quantities duly Completed, Signed and Stamped by the Tenderer in
the format provided

7) Must submit a dully filled up Confidential Business Questionnaire in format
provided

8) Must Submit a Tender Security in the form of a guarantee acceptable under
the Public Procurement and Asset Disposal Act, 2015 and The Public
Procurement and Disposal Regulations, 2006, amounting to Kenya Shillings
One Hundred Thousand (Kshs. 100,000) valid for an additional thirty (30)
days after the expiry of the tender validity period i.e. valid for 120 days after
the date of tender opening.

9) Must submit evidence on financial standing such as profit and loss statements
and audited accounts reported within the last Fifteen (15) calendar months of
the date of tender document and signed by auditor(s) approved by Institute of
Public Accountants of Kenya (ICPAK).

10) Must submit a copy of relevant current National Construction Authority
PracticingLicense (NCA Category 8 and above)

11) Proof of Registration within Siaya County. Submit a valid current Trading
License / Single Business Permit issued by the County Government of Siaya

12) Submit a written Power of Attorney as required by Clause 1.5(a)for the
person(s) duly authorized to bind the tenderer. The County Government of
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Instructions
to tenderers

Particulars of appendix to instructions to tenderers

Siaya will determine whether the tender document has been properly signed.

13) Since this is a County Specific Procurement reserved for Residents of Siaya
County, any acceptable evidence/proof is required e.g. proof of physical
location of the company by attaching evidence (title deed, lease agreement,
utility bills) etc.

14) Submit a duly completed and signed Declaration form attached to this tender
document

15) Properly bound, good presented document. The tender document shall be
paginated / serial numbered

This will be an Elimination Stage where each Vendor’s submission will be checked for
Completeness and Compliance. Failure to comply with mandatory requirements will lead to
disqualification. Only bidders who are successful at this stage will proceed to the next stage of
evaluation

1.6 Joint Ventures: Shall not be allowed in this tender

1.7 Detailed Evaluation: TENDERERS WHO ARE FOUND RESPONSIVE AT THE
PRELIMINARY EVALUATION STAGE WILL BE SUBJECTED TO DETAILED
EVALUATION AS PER THE CRITERIA IMMEDIATELY AFTER THIS APPENDIX TO
INSTRUCTIONS TO TENDERERS TABLE

1.13 Price to be Charged for Tender Documents: Interested candidates may
download complete tender document free of charge from the County
Government of Siaya Website (www.siaya.go.ke).

34 Rate and Price Adjustments: Any rate and Price adjustments shall be as allowable in
the Public Procurement and Asset Disposal Act, 2015

3.7 Tender Security: Tenderers Shall submit a Tender Security in the form of a guarantee
acceptable under the Public Procurement and Asset Disposal Act, 2015 and The
Public Procurement and Disposal Regulations, 2006, amounting to Kenya Shillings
One Hundred Thousand (Kshs. 100,000) valid for an additional thirty (30) days after
the expiry of the tender validity period i.e. valid for 120 days after the date of tender
opening

3.13 Alternative Tenders: Not Allowed

3.14 No of Copies of Tender Document to be submitted: The bidder shall submit ONE (1)
ORIGINAL AND ONE (1) COPY of the Tender Document and mark them as indicated
in clause 4.1 of the Instructions to Tenderers

5.4 For ease of Communication, all written correspondences with tenderers, including
communicating outcome of the tender process, shall be through E-MAIL. Tenderers must
therefore provide their E-mail addresses:

Email Address 1 (Mandatory):
Email Address 2: (Optional):

5.7 Arithmetic Errors: The tender sum as submitted and read out during tender opening
shall be final and shall not be the subject of any corrections, adjustments or
amendments.

6.1 AWARD CRITERIA
Award will be made to the lowest evaluated bidder

6.2 Poor Past Performance:

Record of unsatisfactory or default in performance obligations in any contract shall be
considered. To be eligible for contract award, in addition to the requirements given, if
previously awarded a contract(s) by the County Government of Siaya, Bidders must not
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have had any negative evaluation for poor performance and/or delayed delivery of
services. In addition, any Bidder who has had a contract terminated on grounds of
integrity and/or fraud or corruption is ineligible for award.

6.5 Particulars of performance security if applicable: The successfultenderer shall provide
performance security of 5% of the Contract sum in form of a Bank Guarantee
6.8 Preferences and Reservations: Preferences shall not apply as the tender is a County
Specific Procurement reserved for Residents of Siaya County
6.12 Contract Price Variations: Any contract rice variations shall be as allowable in the
Public Procurement and Asset Disposal Act, 2015
Other’s as Complete as necessary. None
necessary

DETAILED EVALUATION CRITERIA

Technical evaluation

Tenders meeting the minimum responsiveness requirements will be evaluated according to the following

Evaluation Criteria.

Item Parameter Maximum points
1 General Experience 10
2 Experience in Works of Similar nature 20
3 Current Commitments 8
4 Reputation 5
5 Critical Equipment 10
6 Qualifications and experience of technical staff 27
7 Financial Situation 10
8 Credit Lines: 7
9 Litigation and arbitration history (Provide affidavit). 2
1 Completeness and clarity of the tender document 1
TOTAL 100

The detailed scoring matrix is as shown in the table below:

Detailed scoring matrix for technical evaluation
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Iltem | Description Scoring Max- Score
breakdown points
1 GeneralExperience 10
Experience asa Contractorin waterrelated worksforthe last10 years (Aggregate
score)
(Present the works competed in a table format and attach evidence
for each e.g. completion certificates, handing over certificates,
project specific reference letters or any other documentary proof)
5 water projects and above successfully completed 10
4 water projects and above successfully completed 8
3 water projects and above successfully completed 6
2 water projects and above successfully completed 4
1 water project successfully completed 2
None or no relevant project 0
2 Experiencein Works of Similar nature 20
(Aggregate




Item

Description

Scoring
breakdown

Max-
points

Score

Experience as a main contractor in the construction of at least Five
(5 No.) projects of similar nature and complexity. The projects must
have been undertaken within the last three (3) years and must be
from different Clients. To comply with this requirement, works cited
should be 100% complete

(Present the similar works competed in a table format and attach
evidence for each e.g. completion certificates, handing over
certificates, project specific reference letters or any other
documentary proof)

5 projects and above successfully completed

4 projects and above successfully completed

3 projects and above successfully completed

2 projects and above successfully completed

1 project successfully completed

None or no relevant project

NB: At least one of the projects must have been undertaken for
Siaya County

score)

Current Commitments: Details of works of a similar nature,
complexity and magnitude underway or contractually committed i.e.
Schedules of on-going projects each with a value of at least Kshs.
two (2) million.

(Present the similar works underway or contractually committed in a
table format and attach evidence for each e.g. award letters, interim
certificates or any other documentary proof)

4 projects and above ongoing well

3 projects and above ongoing well
2 projects and above ongoing well
1 project ongoing well

None or no relevant project

(Aggregate
score)

oON B OO

Reputation: Names and addresses of clients (other than County
Government of Siaya) who may be contacted for further
information on completed projects. [in a table format with the
following details; Name of the contact person, Firm,
Project/Assignment, Cost & Contact - Postal Address, E-mail
Address, Tel: No. - etc.]. To comply with this requirement,
reference letters from the Clients must be submitted

5 Clients and above
4 Clients
3 Clients
2 Clients
1 Clients

(Aggregates
core)

P NW A~ O

Critical Equipment:

The essential minimum equipment to be made available for the
Contract by the successful Tenderer through ownership, lease, hire,
etc.) shall be:

i 1 No. Excavator or Equivalent

ii. 2 No. Concrete Mixers each of capacity 350 litres
iii.  1No. Compressor

iv. 2 No. Tipper/Lorry Minimum 15 Tonne

V. 1 No. Pipe Cutter

Submit Evidence of Ownership/Leasing (Mandatory) e.g. log
books for vehicles, purchase receipts for equipment or lease
agreements or any other acceptable documentary evidence]
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Item | Description Scoring Max- Score
breakdown points
1 mark to be awarded for each of the above equipment with
proof of availability during contract execution
6 Qualifications and experience of technical staff. Submit current (Add 27
CVs of technical staff as below: - individual
Also, present summary of technical staff in a table format detailing | item score
at a minimum; Name, academic qualifications and years of
experience that match the CVs
a) Project Manager: 10
»  Either (Minimum) BSc Civil Engineering or Water
Engineering — 4 marks
» Relevant Experience
— Over 10 years — 6 marks
— 5-10 years — 4 marks
— Less than 5 years — 2 marks
b) Site Manager
» Either (Minimum) Degree Civil / Water Engineering or OR | 7
Diploma in Civil/Water Engineering — 3 marks
* Relevant Experience
— Over 10 years — 4 marks
— 5-10 years — 2 marks
— Less than 5 years — 1 mark
c) Surveyor
« Either (Minimum) Degree in Geology /Survey OR Diploma | 5
in Land Survey
* Relevant Experience
— Over 10 years for degree holder and 15 years or
Diploma holder — 3 marks
— 5-10 years for degree holder and 10-15 years for
Diploma holder — 2 marks
— Less than 5 years for Degree holder and less than 10
years for Diploma holder — 1 mark
d) Plumber 4
+ At least Certificate in Plumbing and related works — 1
mark
» Relevant Experience
— Over 10 years for Diploma holder and 15 years or
Certificate holder — 3 marks
— 5-10 years for Diploma holder and 10-15 years for
Certificate holder — 2 marks
— Less than 5 years for Diploma holder and less than 10
years for Certificate holder
e) Plant Operator 1
Certificate in motor mechanics and related courses
7 Financial Situation: The current soundness of the applicant’s (Aggregate 10
financial position and its prospective long-term profitability. Submit: | score)
=  Audited financial statement reported within the last fifteen (15) | 8
months with a turnover of at least Kshs. 15 million
- Turnover greater or equal to 3 times the cost of the
project — 8 marks
- Turnover greater (but less than 3 times the cost of the
project) or equal to the cost of the project — 4 Marks
- Turnover below the cost of the project — 0 Marks
= Bank Statements for the last six months 2
- Provided and satisfactory — 2 Marks
- None or unsatisfactory — 0 Marks
8 Financial Resources: Evidence of adequate working capital for this | (Aggregate 7




Item | Description Scoring Max- Score
breakdown points
contract. Cash in hand, lines of credit [e.g. from bank, suppliers’ score)
letters of credit, overdraft facility etc.]
Has financial resources 10% and above the cost of the project 7
Has financial resources equal to or above the cost of the project by 5
up to 10%.
Has financial resources below the cost of the project by up to 10%
Others including those who have not indicated financial resources 0
9 Litigation and arbitration history. Information regarding any (Aggregate 2
litigation, current or during the last five years, in which the tenderer | score)
is involved, the parties concerned and disputed amount (Provide
affidavit)
Provided and satisfactory 2
None 0
10 Completeness and clarity of the tender documents (Aggregate 1
score)
Satisfactory
Not satisfactory 1
0
TOTAL 100

Only bidders who score 75% above shall be considered for Financial Evaluation

B) Financial evaluation
Stage 1

1) This will include the following: -

a) Confirmation of and considering Bill of Quantities completed and signed.

b) Conducting a financial comparison for the firms that passed technical evaluation

Stage 2 and Post Qualification

e The lowest evaluated tender having passed stage 1 above shall be the winning bid subject to the
employer’s right to exercise due diligence relating to confirmation of information submitted by
the bidder. Any bidder who shall be found to have supplied false or misleading information shall
be disqualified and the next lowest tender that has passed stage 1 shall be considered

e To be eligible for award, in addition to the requirements given, the tenderer if previously
contracted by CGS to offer similar services or any other contract, must not have had any
negative evaluation for poor performance and/or delayed delivery of contract. In addition, any
contract terminated on grounds of integrity and/or fraud or corruption is ineligible to tender.
These bidders shall be shall be disqualified and the next lowest tender that has passed stage 1

shall be considered
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CONDITIONS OF CONTRACT

1.

11

Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as
indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.
“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by the Project
Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties including all attachments and appendices
thereto and all documents incorporated by reference therein to execute, complete, and maintain the
Works,

“The Contractor” refers to the person or corporate body whose tender to carry out the Works has been
accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to the
Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager upon correction of
defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and calculated from the
Completion Date.

“Drawings” include calculations and other information provided or approved by the Project Manager
for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour and the associated
materials and plant.

“Employer”, orthe “Procuring entity” as defined in the Public Procurement Regulations (i.e. Central
or Local Government administration, Universities, Public Institutions and Corporations, etc) is the
party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the
execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date may be revised only by the Project Manager by
issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

“Project Manager” is the person named in the Appendix to Conditions of Contract (or any other
competent person appointed by the Employer and notified to the Contractor, to act in replacement of
the Project Manager) who is responsible for supervising the execution of the Works and administering
the Contract and shall be an “Architect” or a “Quantity Surveyor” registered under the Architects and
Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap
530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the tendering documents which
are factual and interpretative about the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and any modification
or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the Works. It does
not necessarily coincide with the Site possession date(s).
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2.

2.2

2.3

3.

3.1

8.1

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry out
a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor which
are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the
Employer, as defined in the Appendix to Conditions of Contract.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance. Words have their normal meaning in
English Language unless specifically defined. The Project Manager will provide instructions clarifying
queries about these Conditions of Contract.

If sectional completion is specified in the Appendix to Conditions of Contract, reference in the
Conditions of Contract to the Works, the Completion Date and the Intended Completion Date apply to
any section of the Works (other than references to the Intended Completion Date for the whole of the
Works).

The following documents shall constitute the Contract documents and shall be interpreted in the
following order of priority;

1) Agreement,

2 Letter of Acceptance,

3 Contractor’s Tender,

(@) Conditions of Contract

(5) Appendix to Conditions of Contract,

(6) Specifications,

@) Drawings,

(8) Priced Bill of Quantities,

(9) Any other documents listed in the Appendix to Conditions of Contract as forming
part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall furnish both the Employer
and the Contractor with two copies each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy to the Employer] with three [3]
copies of such further drawings or details or descriptive schedules as are reasonably necessary either to
explain or amplify the Contract drawings or to enable the Contractor to carry out and complete the
Works in accordance with these Conditions.

Language and Law

Language of the Contract and the law governing the Contract shall be English language and the Laws of
Kenya respectively unless otherwise stated.

Project Manager’s Decisions

Except where otherwise specifically stated, the Project Manager will decide contractual matters between
the Employer and the Contractor in the role representing the Employer.

Delegation

The Project Manager may delegate any of his duties and responsibilities to others after notifying the
Contractor.

Communications

Communication between parties shall be effective only when in writing. A notice shall be effective only
when it is delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities etc.
as listed in the Appendix to Conditions of Contract and also with the Employer, as per the directions of
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the Project Manager. The Contractor shall also provide facilities and services for them. The Employer
may modify the said List of Other Contractors etc., and shall notify the Contractor of any such
modification.

9  Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to carry out the
functions stated in the said Information or other personnel approved by the Project Manager. The Project
Manager will approve any proposed replacement of key personnel only if their relevant qualifications
and abilities are substantially equal to or better than those of the personnel listed in the Qualification
Information. If the Project Manager asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person leaves
the Site within seven days and has no further connection with the Work in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings. The Works may commence on the Start Date and shall be carried out in accordance with the
Program submitted by the Contractor, as updated with the approval of the Project Manager, and
complete them by the Intended Completion Date.

11 Safety and Temporary Works

11.1  The Contractor shall be responsible for the design of temporary works. However before erecting the
same, he shall submit his designs including specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of temporary works shall be done until
such approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the
Temporary works and all drawings prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project Manager before they can be used.

11.3  The Contractor shall be responsible for the safety of all activities on the Site.
12. Discoveries

12.1  Anything of historical or other interest or of significant value unexpectedly discovered on Site shall be
the property of the Employer. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager’s instructions for dealing with them.

13. Work Program

13.1  Within the time stated in the Appendix to Conditions of Contract, the Contractor shall submit to the
Project Manager for approval a program showing the general methods, arrangements, order, and timing
for all the activities in the Works. An update of the program shall be a program showing the actual
progress achieved on each activity and the effect of the progress achieved on the timing of the remaining
Work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated program at intervals no
longer than the period stated in the Appendix to Conditions of Contract. If the Contractor does not
submit an updated program within this period, the Project Manager may withhold the amount stated in
the said Appendix from the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue program has been submitted. The Project Manager’s
approval of the program shall not alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A revised program shall show the
effect of Variations and Compensation Events.

14. Possession of Site
14.1  The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is

not given by the date stated in the Appendix to Conditions of Contract, the Employer will be deemed to
have delayed the start of the relevant activities, and this will be a Compensation Event.

15. Access to Site

15.1  The Contractor shall allow the Project Manager and any other person authorised by the Project Manager,
access to the Site and to any place where work in connection with the Contract is being carried out or is
intended to be carried out.
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16.
16.1

Instructions

The Contractor shall carry out all instructions of the Project Manager which are in accordance with the
Contract.

17. Extension or Acceleration of Completion Date

17.1

17.2

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
variation is issued which makes it impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining Work, which would cause the
Contractor to incur additional cost. The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor asking the Project Manager in
writing for a decision upon the effect of a Compensation Event or variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay caused by such failure shall not be considered in assessing
the new (extended) Completion Date.

No bonus for early completion of the Works shall be paid to the Contractor by the Employer.

18. Management Meetings

18.1

A Contract management meeting shall be held monthly and attended by the Project Manager and the
Contractor. Its business shall be to review the plans for the remaining Work and to deal with matters
raised in accordance with the early warning procedure. The Project Manager shall record the minutes of
management meetings and provide copies of the same to those attending the meeting and the Employer.
The responsibility of the parties for actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

19. Early Warning

19.1

19.2

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events
or circumstances that may adversely affect the quality of the Work, increase the Contract Price or delay
the execution of the Works. The Project Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals on how
the effect of such an event or circumstance can be avoided or reduced by anyone involved in the Work
and in carrying out any resulting instructions of the Project Manager.

20. Defects

20.1

20.2

20.3

The Project Manager shall inspect the Contractor’s work and notify the Contractor of any defects that
are found. Such inspection shall not affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a defect and to uncover and test any Work that the Project Manager
considers may have a defect. Should the defect be found, the cost of uncovering and making good shall
be borne by the Contractor, However, if there is no defect found, the cost of uncovering and making
good shall be treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified defect within the length
of time specified by the Project Manager’s notice. If the Contractor has not corrected a defect within the
time specified in the Project Manager’s notice, the Project Manager will assess the cost of having the
defect corrected by other parties and such cost shall be treated as a variation and be deducted from the
Contract Price.

21. Bills Of Quantities

211

21.2

The Bills of Quantities shall contain items for the construction, installation, testing and commissioning
of the Work to be done by the Contractor. The Contractor will be paid for the quantity of the Work
done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills of Quantities for the
particular item by more than 25 percent and provided the change exceeds 1 percent of the Initial
Contract price, the Project Manager shall adjust the rate to allow for the change.
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21.3

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed
cost breakdown of any rate in the Bills of Quantities.

22. Variations

221

22.2

22.3

22.4

225

22.6

22.7

All variations shall be included in updated programs produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the variations when
requested to do so. The Project Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by the Project Manager and before the
Variation is ordered.

If the work in the variation corresponds with an item description in the Bills of Quantities and if in the
opinion of the Project Manager, the quantity of work is not above the limit stated in Clause 21.2 or the
timing of its execution does not cause the cost per unit of quantity to change, the rate in the Bills of
Quantities shall be used to calculate the value of the variation. If the cost per unit of quantity changes,
or

If the nature or timing of the work in the variation does not correspond with items in the Bills of
Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of
Work.

If the Contractor’s quotation is unreasonable, the Project Manager may order the variation and make a
change to the Contract price, which shall be based on the Project Manager’s own forecast of the effects
of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work would prevent a quotation being
given and considered without delaying the Work, no quotation shall be given and the variation shall be
treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by
giving early warning.

When the Program is updated, the Contractor shall provide the Project Manager with an updated cash
flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

23.4

235

23.6

The Contractor shall submit to the Project Manager monthly applications for payment giving sufficient
details of the Work done and materials on Site and the amounts which the Contractor considers himself
to be entitled to. The Project Manager shall check the monthly application and certify the amount to be
paid to the Contractor within 14 days. The value of Work executed and payable shall be determined by
the Project Manager.

The value of Work executed shall comprise the value of the quantities of the items in the Bills of
Quantities completed, materials delivered on Site, variations and compensation events. Such materials
shall become the property of the Employer once the Employer has paid the Contractor for their value.
Thereafter, they shall not be removed from Site without the Project Manager’s instructions except for
use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the Contractor the
amounts certified by the Project Manager within 30 days of the date of issue of each certificate. If the
Employer makes a late payment, the Contractor shall be paid simple interest on the late payment in the
next payment. Interest shall be calculated on the basis of number of days delayed at a rate three
percentage points above the Central Bank of Kenya’s average rate for base lending prevailing as of the
first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an award by an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would have been certified in the absence of
dispute.

Items of the Works for which no rate or price has been entered in will not be paid for by the Employer
and shall be deemed covered by other rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall be made in
Kenya Shillings and foreign currency in the proportion indicated in the tender, or agreed prior to the
execution of the Contract Agreement and indicated therein. The rate of exchange for the calculation of
the amount of foreign currency payment shall be the rate of exchange indicated in the Appendix to
Conditions of Contract. If the Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services the Employer reserves the right to pay
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23.7

the equivalent at the time of payment in the currencies of the countries of such goods and services. The
Employer and the Project Manager shall be notified promptly by the Contractor of an changes in the
expected foreign currency requirements of the Contractor during the execution of the Works as indicated
in the Schedule of Foreign Currency Requirements and the foreign and local currency portions of the
balance of the Contract Price shall then be amended by agreement between Employer and the Contractor
in order to reflect appropriately such changes.

In the event that an advance payment is granted, the following shall apply:-

a)  On signature of the Contract, the Contractor shall at his request, and without furnishing proof of
expenditure, be entitled to an advance of 10% (ten percent) of the original amount of the
Contract. The advance shall not be subject to retention money.

b)  No advance payment may be made before the Contractor has submitted proof of the establishment
of deposit or a directly liable guarantee satisfactory to the Employer in the amount of the
advance payment. The guarantee shall be in the same currency as the advance.

c¢) Reimbursement of the lump sum advance shall be made by deductions from the Interim payments
and where applicable from the balance owing to the Contractor. Reimbursement shall begin
when the amount of the sums due under the Contract reaches 20% of the original amount of the
Contract. It shall have been completed by the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by means of the formula:

R = A(xt—x)
80-20
Where:
R = the amount to be reimbursed
A = the amount of the advance which has been granted
Xt = the amount of proposed cumulative payments as a percentage of

the original amount of the Contract. This figure will exceed 20%
but not exceed 80%.

X1 = the amount of the previous cumulative payments as a percentage of
the original amount of the Contract. This figure will be below
80%but not less than 20%.

d) with each reimbursement the counterpart of the directly liable guarantee may be reduced
accordingly.

24. Compensation Events

241

The following issues shall constitute Compensation Events:

(@  The Employer does not give access to a part of the Site by the Site Possession Date stated in the
Appendix to Conditions of Contract.

(b)  The Employer modifies the List of Other Contractors, etc., in a way that affects the Work of the
Contractor under the Contract.

(c)  The Project Manager orders a delay or does not issue drawings, specifications or instructions
required for execution of the Works on time.

(d)  The Project Manager instructs the Contractor to uncover or to carry out additional tests upon the
Work, which is then found to have no defects.

(e)  The Project Manager unreasonably does not approve a subcontract to be let.

(f)  Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to tenderers (including
the Site investigation reports), from information available publicly and from a visual inspection
of the Site.

(9) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the Employer or additional work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer does not work within the dates
and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

(i)  The effects on the Contractor of any of the Employer’s risks.

(i)  The Project Manager unreasonably delays issuing a Certificate of Completion.

(k)  Other compensation events described in the Contract or determined by the Project Manager shall

apply.
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24.2

24.3

24.4

245

24.6

() The Contractor has not received payment from the Employer on time and suspends work as per
the provisions of Clause 33.1.2. As a result, the Contractor incurs additional costs with regard to
labour and equipment, and is entitled to interest on delayed payments during the suspension,
which also affects the contract period

If a compensation event would cause additional cost or would prevent the Work being completed before
the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Project Manager shall decide whether and by how much the Contract Price
shall be increased and whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event upon the Contractor’s
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast. The
Project Manager will assume that the Contractor will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are
adversely affected by the Contractor not having given early warning or not having co-operated with the
Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Appendix to
Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention to make a claim within
thirty days after the event giving rise to the claim has first arisen. The claim shall be submitted within
thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing effect, the Contractor shall
submit an interim claim within the said thirty days and a final claim within thirty days of the end of the
event giving rise to the claim.

25. Price Adjustment

25.1

25.2

25.3

25.4

The Project Manager shall adjust the Contract Price if taxes, duties and other levies are changed between
the date 30 days before the submission of tenders for the Contract and the date of Completion. The
adjustment shall be the change in the amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the date of tender
submission in calculating the cost to the Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for permanent incorporation in the
Works. Unless otherwise stated in the Contract, if at any time during the period of the Contract
exchange rates shall be varied and this shall affect the cost to the Contractor of such materials, then the
Project Manager shall assess the net difference in the cost of such materials. Any amount from time to
time so assessed shall be added to or deducted from the Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been calculated in
the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the
events specified thereunder;

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the
rates of wages and other emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days before the
date for submission of tenders.A copy of the schedule used by the Contractor in his pricing
shall be attached in the Appendix to Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or other emoluments and
expenses are increased or decreased, then the Contract Price shall be increased or decreased
by the amount assessed by the Project Manager based upon the difference, expressed as a
percentage, between the rate set out in the schedule of basic rates issued 30 days before the
date for submission of tenders and the rate published by the J.B.C. and applied to the quantum
of labour incorporated within the amount of Work remaining to be executed at the date of
publication of such increase or decrease.

(iif)  No adjustment shall be made in respect of changes in the rates of wages and other emoluments
and expenses which occur after the date of Completion except during such other period as
may be granted as an extension of time under clause 17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the basic
prices of materials to be permanently incorporated in the Works as determined by the J.B.C. and set out
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in the schedule of basic rates issued 30 days before the date for submission of tenders. A copy of the
schedule used by the Contractor in his pricing shall be attached in the Appendix to Conditions of
Contract.

25,5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then the
Contract Price shall be increased or decreased by the amount to be assessed by the Project Manager
based upon the difference between the price set out in the schedule of basic rates issued 30 days before
the date for submission of tenders and the rate published by the J.B.C. and applied to the quantum of the
relevant materials which have not been taken into account in arriving at the amount of any interim
certificate under clause 23 of these Conditions issued before the date of publication of such increase or
decrease.

25.6  No adjustment shall be made in respect of changes in basic prices of materials, which occur after the
date for Completion except during such other period as may be granted as an extension of time under
clause 17.0 of these Conditions.

25.7  The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials included in
the schedule of basic rates.

26. Retention

26.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the
Appendix to Conditions of Contract until Completion of the whole of the Works. On Completion of the
whole of the Works, half the total amount retained shall be repaid to the Contractor and the remaining
half when the Defects Liability Period has passed and the Project Manager has certified that all defects
notified to the Contractor before the end of this period have been corrected.

27. Liquidated Damages

27.1  The Contractor shall pay liquidated damages to the Employer at the rate stated in the Appendix to
Conditions of Contract for each day that the actual Completion Date is later than the Intended
Completion Date. The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not alter the Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next
payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rate specified in Clause 23.30

28. Securities

28.1  The Performance Security shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in an amount and form and by a reputable bank acceptable to the
Employer, and denominated in Kenya Shillings. The Performance Security shall be valid until a date 30
days beyond the date of issue of the Certificate of Completion.

29. Dayworks

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small additional amounts of
Work only when the Project Manager has given written instructions in advance for additional work to be
paid for in that way.

29.2  All work to be paid for as Dayworks shall be recorded by the Contractor on Forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within two
days of the Work being done.

29.3  The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued, the following are the
Employer’s risks:

(@  The risk of personal injury, death or loss of or damage to property (excluding the Works, Plant,
Materials and Equipment), which are due to;
(i)  use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works, or
(i) negligence, breach of statutory duty or interference with any legal right by the Employer
or by any person employed by or contracted to him except the Contractor.

-38-



30.2

30.3

30.4

30.5

30.6

(b)  The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a
fault of the Employer or in Employer’s design, or due to war or radioactive contamination
directly affecting the place where the Works are being executed.

From the Completion Date until the Defects Correction Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is the Employer’s risk except loss or damage due to;

@ a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not itself the Employer’s
risk

(© the activities of the Contractor on the Site after the Completion Date.

From the Start Date until the Defects Correction Certificate has been issued, the risks of personal injury,
death and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover
from the Start Date to the end of the Defects Liability Period, in the amounts stated in the Appendix to
Conditions of Contract for the following events;

@ loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(© loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract, and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager’s approval before the Start Date. All such insurance shall provide for compensation
required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Employer may effect
the insurance which the Contractor should have provided and recover the premiums from payments
otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt
due.

Alterations to the terms of insurance shall not be made without the approval of the Project Manager.
Both parties shall comply with any conditions of insurance policies.

31. Completion and taking over

311

Upon deciding that the Works are complete, the Contractor shall issue a written request to the Project
Manager to issue a Certificate of Completion of the Works. The Employer shall take over the Site and
the Works within seven [7] days of the Project Manager’s issuing a Certificate of Completion.

32. Final Account

321

The Contractor shall issue the Project Manager with a detailed account of the total amount that the
Contractor considers payable to him by the Employer under the Contract before the end of the Defects
Liability Period. The Project Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the Contractor’s account if it is correct
and complete. If it is not, the Project Manager shall issue within 30 days a schedule that states the scope
of the corrections or additions that are necessary. If the final account is still unsatisfactory after it has
been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a
Payment Certificate. The Employer shall pay the Contractor the amount due in the Final Certificate
within 60 days.

33. Termination

33.1.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental

breach of the Contract. These fundamental breaches of Contract shall include, but shall not be
limited to, the following;

@) the Contractor stops work for 30 days when no stoppage of work is shown on the current
program and the stoppage has not been authorized by the Project Manager;

(b) the Project Manager upon consultation with the Employer instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within 30 days;
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(c) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction
or amalgamation;

(d) the Project Manager gives notice that failure to correct a particular defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

(e) the Contractor does not maintain a security, which is required.

{j] the Contractor does not receive a paymentwhich he applied for within thirty (30) days of the
application and the default continues for one year after expiry of the stated period.

33.1.2. The Employer or the Contractor may suspend the Contract in the following instances;

(&) the Contractor does not receive a payment certificate which he applied for within fourteen
days of the application and the default continues for thirty days after expiry of the stated
period,;

(b) the Employer does not pay to the Contractor the amount due on any certificate within the
period for honouring certificates and continues such defaults for thirty days after expiry of that
period;

(c) the Employer interferes with or obstructs the issue of any certificate due under this contract,
and continues such act for thirty days after a notice of default has been issued by the
Contractor;

(d) the Contractor gives the Employer a notice by registered post or recorded delivery with a copy
to the Project Manager specifying the default and should the default continue for fourteen
days after receipt of such notice, the Contractor may forthwith suspend the contract.

33.1  When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under Clause 33.1 above, the Project Manager shall decide whether the breach is
fundamental or not.

33.2 Notwithstanding the above, the Employer may terminate the Contract for convenience.

33.3  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure,
and leave the Site as soon as reasonably possible. The Project Manager shall immediately thereafter
arrange for a meeting for the purpose of taking record of the Works executed and materials, goods,
equipment and temporary buildings on Site.

34. Payment Upon Termination

34.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the Work done and materials ordered and delivered to
Site up to the date of the issue of the certificate. Additional liquidated damages shall not apply. If the
total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be a
debt payable by the Contractor.

34.2  If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of
Contract by the Employer, the Project Manager shall issue a certificate for the value of the Work done,
materials ordered, the reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the
Works.

34.3 The Employer may employ and pay other persons to carry out and complete the Works and to rectify
any defects and may enter upon the Works and use all materials on the Site, plant, equipment and
temporary works.

34.4 The Contractor shall, during the execution or after the completion of the Works under this clause
remove from the Site as and when required, within such reasonable time as the Project Manager may in
writing specify, any temporary buildings, plant, machinery, appliances, goods or materials belonging to
or hired by him, and in default the Employer may (without being responsible for any loss or damage)
remove and sell any such property of the Contractor, holding the proceeds less all costs incurred to the
credit of the Contractor.

Until after completion of the Works under this clause the Employer shall not be bound by any other
provision of this Contract to make any payment to the Contractor, but upon such completion as aforesaid
and the verification within a reasonable time of the accounts therefore the Project Manager shall certify
the amount of expenses properly incurred by the Employer and, if such amount added to the money paid

- 40 -



to the Contractor before such determination exceeds the total amount which would have been payable on
due completion in accordance with this Contract the difference shall be a debt payable to the Employer
by the Contractor; and if the said amount added to the said money be less than the said total amount, the
difference shall be a debt payable by the Employer to the Contractor.

35. Release from Performance

35.1

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of
either the Employer or the Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop Work as quickly as possible after receiving
this certificate and shall be paid for all Work carried out before receiving it.

36. Corrupt gifts and payments of commission

The Contractor shall not;

(@)

(b)

Offer or give or agree to give to any person in the service of the Employer any gift or consideration of
any kind as an inducement or reward for doing or forbearing to do or for having done or forborne to do
any act in relation to the obtaining or execution of this or any other Contract for the Employer or for
showing or forbearing to show favour or disfavour to any person in relation to this or any other contract
for the Employer.

Enter into this or any other contract with the Employer in connection with which commission has been
paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is
made particulars of any such commission and of the terms and conditions of any agreement for the
payment thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of
the Public Procurement Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws
of Kenya.

37. Settlement Of Disputes

37.1

37.2

37.3

37.4

In case any dispute or difference shall arise between the Employer or the Project Manager on his behalf
and the Contractor, either during the progress or after the completion or termination of the Works, such
dispute shall be notified in writing by either party to the other with a request to submit it to arbitration
and to concur in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by the
Chairman or Vice Chairman of any of the following professional institutions;

0] Architectural Association of Kenya,

(i) Institute of Quantity Surveyors of Kenya,

(iii) Association of Consulting Engineers of Kenya,

(iv) Chartered Institute of Arbitrators (Kenya Branch), or
(v) Institution of Engineers of Kenya

on the request of the applying party. The institution written to first by the aggrieved party shall take
precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or thing of whatsoever
nature arising thereunder or in connection therewith, including any matter or thing left by this Contract
to the discretion of the Project Manager, or the withholding by the Project Manager of any certificate to
which the Contractor may claim to be entitled to or the measurement and valuation referred to in clause
23.0 of these conditions, or the rights and liabilities of the parties subsequent to the termination of
Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or difference where notice
of a dispute or difference has not been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or difference
shall not commence unless an attempt has in the first instance been made by the parties to settle such
dispute or difference amicably with or without the assistance of third parties. Proof of such attempt
shall be required.
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375

37.6

37.7

37.8

37.9

Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by
either party:

37.5.1  The appointment of a replacement Project Manager upon the said person ceasing to act.

37.5.2  Whether or not the issue of an instruction by the Project Manager is empowered by these
Conditions

37.5.3  Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

37.5.4  Any dispute or difference arising in respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Employer and the Contractor
agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the subject
of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review
and revise any certificate, opinion, decision, requirement or notice and to determine all matters in
dispute which shall be submitted to him in the same manner as if no such certificate, opinion, decision
requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.

-42 -



APPENDIX TO CONDITIONS OF
CONTRACT

-43 -



APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: County Government of Siaya
Address: P.O. BOX 803-40600

Name of Authorised Representative:

Address: P.O. BOX

Telephone:

Facsimile:

The Project Manager is;
Name: County Director of Water

Address:

Telephone:

The name (and identification number) of the Contract is -

The Works consist of; -

The Start Date shall ASBEAGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be ....ccceceiinininennne. WEEKS
FROM DATE OF POSSESSION

The following documents also form part of the Contract: AS LISTED IN CLAUSE 2.3 OF
CONDITIONS OF CONTRACT

The Contractor shall submit a revised program for the Works within SEVEN (7) days of delivery of
the Letter of Acceptance.

The Site Possession Date shall be AS AGREED WITH THE PROJECT MANAGER.

The Sitesare located withinSiaya County
The Defects Liability period is 180days.

Other Contractors, utilities etc., to be engaged by the Employer on the Sitelnclude those for the
execution of;

1.

2.

3.

4.

The minimum insurance covers shall be;
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1. The minimum cover for insurance of the Works and of Plant and Materials in respect of the
Contractor’s faulty design is;

2. The minimum cover for loss or damage to the Equipment is; Kshs................
3. The minimum for insurance of other property is; Kshs.
4. The minimum cover for personal injury or death insurance

. For Contractor’s employee is Kshs.

o And for Other people is Kshs.

The following events shall also be Compensation Events:
1. NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT

2.

3.

4.

The period between Program updates is days

The amount to be withheld for late submission of an updated Program is

The proportion of payments retained is 10% percent of interim Payment certificate and limit of
retention is 10%.

The Price Adjustment Clause SHALL apply.

The liquidated damages for the whole of the Works are (per day for all 7 days in a
week.)

The Performance Security shall be for the following minimum amounts equivalent as a percentage of
the Contract Price N/A

The Completion Period for the WOrkS iS ...ceeeieiieiererecnrrniieneenen Weeks.

The rate of exchange for calculation of foreign currency payments is NOT APPLICABLE.
The schedule of basic rates used in pricing by the Contractor is as attached.

Advance Payment SHALLNOT be granted.

Prices should be net of Value Added Tax (VAT) which should be added at the summary page.
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SPECIFICATIONS

SPECIFIC SPECIFICATIONS

NOTES:

Thespecificspecificationscontainedinthebillsofquantities and the contractdrawingwillformthe
specification forthe works.

All the specifications specified inthe BillofQuantities shallbe adheredto strictly

TECHNICALSPECIFICATION

1. LEGAL REQUIREMENTS
TheWaterAct2002andLegislativeSupplementNo.520f28thSeptember2007makesprovisionwithrespec
t to theuseofgroundwaterand theconstructionofwells,andshallapply to theextractionofground water
whetherornotin circumstances, whichrequire apermit.

2. ENVIRONMENTALPROTECTIONOFTHESITE
Caremustbetakeninthehandlingandstorageofalldrillingfluids,oils,greasesandfuelonsitetoavoidanydeg
radation. TheContractorshalldisposeofanytoxicmaterials,drillingfluidandotheradditives,cuttings
anddischargedwaterin amannerapprovedby theEngineersoasnottocreatedamagetopublicandprivate

property.

3. WORKMANSHIP
TheContractorisexpectedtocarryoutalltheworksasinstructedbytheEngineerinathoroughand
workman-like manner,anduptocurrentprofessionalstandards.Heshallcarryoutoperationswiththe
efficiencyanddispatchinaccordancewiththetermsofthecontractandtothesatisfactionoftheEngineer.
Forthispurposethe  contractorshallusesuitablemachinery  andgear, and supply efficientand
experienced staff.

4. STANDARDS

Kenyan, 1SOandBritish Standards currentatthedateoftendershallapplyformaterials
and
Workmanship.Shouldtherebeanyinconsistencybetweenthethreestandards,thentheK
enyanStandards (KBS)shallapply.

5. CONTRACTOR’S PLANT AND EQUIPMENT

Allmachinery,equipmentandmaterialstocarryouttheconstructionas  specified in  theBoQ are
tobemobilized to thesite. TestPumpingequipmentshouldbe independentfrom the drilling rig
(s).AtthestartofthecontracttheEngineerwillverify thespecificationsandstateofrepairofall major
itemsofplant.Heshallhavethe right toorder theremovaland/or replacementofany plant thatinhis
opinion is insufficientorunsatisfactory.

6.SUPERVISION OFCONTRACT
Thecontractisto be supervisedbytheProcuringEntity's appointed Engineer
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DRAWINGS

No drawings provided at the tendering stage but may be issued if required during
implementation.
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BILL OF QUANTITIES

PREAMBLE TOBILLOF QUANTITIES

a)  TheseBillsofQuantitiesform partoftheContractDocumentsandaretobereadin  conjunction withthe
Conditions of ContractSpecificSpecifications and Drawings.

b) ItshalltheresponsibilityoftheContractortoarrangefortheremovaloforalteration toexisting serviceswhere
necessitatedby works.Any costs incurredwillbepaidby the Contractor.

c) TheratesandpricesinsertedbythebidderintheBillofquantitiesaretobefully  inclusiveofwork
describedunder the itemsandshallcoveralloverheadcharges, incidentals, contingencyexpenses
taxationand profits.

d) Unless describedas a separate item, the contractor’s prices shall include his
establishmentonsite.

e) The contractor is responsiblefor the timing andadequacy ofmaterialsuppliesfor the contract,and the
contractorshouldgiveparticularattentiontotheearly andsufficient orderingofimporteditems

f)  Shouldthecontractorhaveanydoubtabouttheexactmeaningofanyitem, Workorfigure,heisto
informtheEngineer/ProcuringEntityandobtain the correctmeaning

g) Thefollowingunits ofmeasurementand abbreviationhave been usedin the BoQ:

Unit Abbreviation
Millimeter(s) mm

Metre(s) m

Squaremetre(s) m2

Cubic metre(s) m3

Kilogramme(s) kg

Unit Abbreviation
Litre(s) |

Number(s) No

Minute(s) min

Hour(s) h

Week(s) Wk

Year(s) yr
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PIPELINE EXTENSION FROM SINYANYA TO RABANGO PRIMARY SCHOOL
(REHABILITATION OF WAMBARA ALARA, CENTRAL SAKWA WARD)

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)
NO (KSHS)
1. Supply to site the following pipes and pipe
fittings
11 50mm @ (1/2”) upvc pipe C/D No 630
1.2 40mm ¢ (1Y/2”) GIC/B No 5
1.3 50mm @ (11/2”) socket adaptors No 4
1.4 Solvent cement (Tangit ) Kg 3
SUB TOTAL
2. PIPELINE WORKS
2.1 Clear the pipeline route of all bushes and shrubs M 3,800
2.2 Excavate the pipeline trench average size 0.6m wide | M 3,800
X 0.8m deep. Allow for grading of trench bottoms.
2.3 Extra over excavations in rock formation. M 100
24 Joint the (1*/2””) upvc C/D using solvent cement. No 630
2.5 Joint the (11/2”) G.I C/B pipes with sockets. No 5
2.6 Supply all the materials and construct to completion | No 2
a standard valve chamber (include for gate valves
and other pipe fittings.)
2.7 Backfill the pipeline with loose soil formation. M 3,800
SUB TOTAL
TOTAL
Allow 5% for project Administration
Allow 16% VAT & 3% WHT
GRAND TOTAL
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RENOVATION OF SERAWONGO - KAJOHN PIPELINE, CENTRAL SAKWA WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)
NO (KSHS)
1 Supply to site the following pipes and pipe
fittings
11 63mm @ (2”) upvc pipe C/D No 60
1.2 50mm @(2”) G.Ipipe C/B No 5
13 63mm @ (2”) socket adaptors No 4
1.4 Solvent Cement ( Tangit) L/S 1
SUB TOTAL
2 PIPELINE WORKS
2.1 Clear the pipeline route of all bushes and shrubs M 390
2.2 Excavate the pipeline trench average 0.6m x 0.8m M 390
deep (Allow for grading of trench bottoms)
2.3 Extra over excavations in rock or in hard ground M 50
formations
24 Joint the 2 upve C/D using solvent cement. No 50
25 Joint the 2” G.I C/Bpipes using sockets No 5
2.6 Supply all the materials and construct to completion | No 2
a standard lockable valve chamber. (include for
gate valves and other pipe fittings )
2.7 Backfill the pipeline using loose soil formation. M 390
2.8 Supply all the materials and construct to completion | NO. 2
a standard lockable wash out chamber .( include for
gate valve and other pipe fittings)
SUB TOTAL
TOTAL
3. Allow 5% for project administration
4, Allow 16% VAT and 3% WHT

TOTAL

-51-




REHABILITATION OF KORIMBA TO NINA PIPELINE

CENTRAL SAKWA WARD
ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)
NO (KSHS)
1 Supply to site the following pipes and pipe
fittings
11 63mm @ (2”) upvc pipe C/D No 150
1.2 50mm @(2”) G.Ipipe C/B No 20
13 63mm @ (2”) socket adaptors No 10
14 Solvent Cement ( Tangit ) L/S 2
SUB TOTAL
2 PIPELINE WORKS
2.1 Clear the pipeline route of all bushes and shrubs M 1,000
2.2 Excavate the pipeline trench average 0.6m x 0.8m M 1,000
deep (Allow for grading of trench bottoms)
2.3 Extra over excavations in rock or in hard ground M 200
formations
24 Joint the 2” upve C/D using solvent cement. No 150
2.5 Joint the 2” G.1 C/Bpipes using sockets No 20
2.6 Supply all the materials and construct to completion | No 2
a standard lockable valve chamber. (include for
gate valves and other pipe fittings )
2.7 Backfill the pipeline using loose soil formation. M 1,000
2.8 Supply all the materials and construct to completion | NO. 2
a standard lockable wash out chamber .( include for
gate valve and other pipe fittings)
2.9 Allow for rehabilitation of the existing tank L/S
(Hacking to remove all plaster and new 20mm thick
of plaster.)
SUB TOTAL
TOTAL
3. Allow 5% for project administration
4. Allow 16% VAT and 3% WHT

TOTAL
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PIPELINE EXTENSION FROM NANGO TO ODAO PRIMARY SCHOOL.

CENTRAL SAKWA WARD
ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)
NO (KSHS)
1 Supply to site the following pipes and pipe
fittings
1.1 63mm @ (2”) upve pipe C/D No 215
1.2 50mm @(2”) G.Ipipe C/B No 5
1.3 63mm @ (2”) socket adaptors No 4
SUB TOTAL
2 PIPELINE WORKS
2.1 Clear the pipeline route of all bushes and shrubs M 1,300
2.2 Excavate the pipeline trench average 0.6m x 0.8m M 1,300
deep (Allow for grading of trench bottoms)
2.3 Extra over excavations in rock or in hard ground M 200
formations
24 Joint the 4” upve C/D using solvent cement. No 215
25 Joint the 2”” G.I C/Bpipes using sockets No 5
2.6 Supply all the materials and construct to completion | No 2
a standard lockable valve chamber. ((include for
gate valves and other pipe fittings )
2.7 Backfill the pipeline trench using loose soil M 1,300
formation.
SUB TOTAL
3 COMMUNAL WATER POINT
3.1 Supply and install a 5000Lts Roto Plastic tank ona | L/S
firm foundation plinth (include for the necessary
plumbing works)
SUB -TOTAL
TOTAL
4 Allow 5% for project administration
5 Allow 16% VAT and 3% WHT

TOTAL
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PIPELINE EXTENSION FROM KABUOGA ADEDE TO KAMSULA

CENTRAL SAKWA WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS)
NO (KSHS)
1. Supply to site the following pipes and pipe

fittings
11 50mm @ (11/2”) upvc pipe C/D No 325
1.2 40mm @ (1%/2”) G.1C/B No 10
1.3 50mm @ (11/2”) socket adaptors No 5
1.4 Saddle Connections (4>” x 11/2””) NO. 1
14 Solvent cement (Tangit ) Kg 3

SUB TOTAL
2. PIPELINE WORKS
2.1 Clear the pipeline route of all bushes and shrubs M 2,000
2.2 Excavate the pipeline trench average size 0.6m wide | M 2,000

x 0.8m deep. Allow for grading of trench bottoms.
2.3 Extra over excavations in rock formation. M 200
24 Joint the (1/2”) upvc C/D using solvent cement. No 325
25 Joint the (1'/2”) G.I C/B pipes with sockets. No 10
2.6 Supply all the materials and construct to completion | No 2

a standard lockable valve chamber (include for gate

valves and other pipe fittings.)
2.7 Backfill the pipeline with loose soil formation. M 2,000
2.8 Supply and install a 5000Lts Roto plastic tank ona | L/S

firm foundation plinth. Include for the necessary

plumbing works.

SUB TOTAL

TOTAL
3. Allow 5% for project Administration

GRAND TOTAL.

Being inclusive of 16% VAT and 3% WHT

-54 -



DEPARTMENT OF WATER, ENVIRONMENT AND NATURAL RESOURCES
CONTRACT NO; - WENR/2019/20/017
5No. PIPELINE EXTENSION IN CENTRAL SAKWA WARD

SUMMARY PAGE
S/INO PROJECT NAME WARD COST
ESTIMATES
(KSH).
1. | Pipeline Extension from KabuogaAdede to Central Sakwa
Kamsula
2. | Pipeline Extension from Nango to Central Sakwa
Odaopri.school.
3. | Rehabilitation of Korimba to Nina Pipeline Central Sakwa
4. | Renovation of Serawongo - Kajohn Central Sakwa
5. | Pipeline Extension from Sinyanya to Central Sakwa
RabangoPri.school Rehabilitation of
(WambaraAlara)
TOTAL

Amount of tender in words: Kenya Shillings

WITNESS
CONTRACTOR

NAME: L
NAME:
SIGNATURE: .. .o SIGNATURE: ...
ADDRESS: ... ADDRESS: ...
EMAIL ADDRESS: ...
DATE & STAMP: L. DATE: .
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